सत्यमेव जयते

INDIA NON JUDICIAL

Government of Karnataka

Rs. 1,000

e-Stamp

Certificate No.	:	**IN-KA97165902765844U**
Certificate Issued Date	:	03-Jan-2022 10:40 AM
Account Reference	:	NONACC (FI)/ kacrsfl08/ NAGARABHAVI1/ KA-BA
Unique Doc. Reference	:	SUBIN-KAKACRSFL0838883856446706U
Purchased by	:	S SATISH
Description of Document	:	Article 12 Bond
Description	:	AGREEMENT
Consideration Price (Rs.)	:	0 (Zero)
First Party	:	EXECUTIVE ENGINEER T DASARAHALLI DIVISION
Second Party	:	S SATISH
Stamp Duty Paid By	:	S SATISH
Stamp Duty Amount(Rs.)	:	1,000 (One Thousand only)

सत्यमेव जयत

INDIAN CREDIT CO-OPERATIVE SOCIETY LTD. Bangalore 560 012

IN-KA97165902765844U RS. 1,000 03-JAN-2022 10:40 AM

Please write or type below this line

BRUHATH BENGALURU MAHANAGARA PALIKE

Agreement No/EE/DD/AGR/ 82 /2021-22, Dtd : 19.01.2022

1.This Agreement, entered this day 19.. of..Jan..2022 Between Executive Engineer Dasarahalli Division, BBMP, Sri. Mr. SHIVALINGAIAH SATISH, No.218, 2nd Cross, Nagasandra, Basavanagudi, Bangalore-560028 (Here in called Contractor) of other part.

Statutory Alert:

1. The authenticity of this Stamp certificate should be verified at 'www.shcilestamp.com' or using e-Stamp Mobile App of Stock Holding. Any discrepancy in the details on this Certificate and as available on the website / Mobile App renders it invalid.
2. The onus of checking the legitimacy is on the users of the certificate.
3. In case of any discrepancy please inform the Competent Authority.

Scanned with Oken Scanner

Whereas the Employer is desirous

Name of Work: Improvements to drains and Providing Asphalting to roads at Bhuvaneshwari nagara 9th and 10th main Surroundings in ward no Bagalagunte.

Est Cost: 100.00 Lakhs Indent No: 48220
Job Code: 014-21-000009 PCode- P3702
Administrative Approval: EE/DZ/AS/194/2020-21, Dt:02.03.2021.
Technical Sanction: SE/DZ/TS/121/2021-22, Dt:22.06.2021
Tender Notification No& Date: BBMP/EE/DD/Ten/07/2021-22, Date:16.08.2021

(hereinafter called "the works") and the Employer has accepted the Tender by the Contractor for the execution and completion of such works and the remedying of any defects therein at a contract price of Rs. 84,31,715.64 (Rupees Eighty Four Lakh Thirty One Thousand Seven Hundred Fifteen and Sixty Four Paise Only) Which is (-)1.89% below the SR of 2018-19) rates mentioned in the Schedule B. and complete the work within 120 days. FSD Difference Amount Details.

Details	Amount	Number	Date	Name Of Bank & Branch
FSD	2,54,000.00	--	30.12.2021	State Bank of India, Tata Silk Farm Branch, Bangalore
Difference Amount	82,000.00	--	30.12.2021	

NOW THIS AGREEMENT WITNESSETH as follows:

1. In this Agreement, words and expression shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to, and they shall be deemed to form and be read and construed as part of this Agreement.
2. In consideration of the payments to be made by the Employer to the Contractor as hereinafter mentioned, the Contractor hereby covenants with the Employer to execute and complete the works and remedy any defects there in conformity in all aspects with the provisions of the Contract.
3. The Employer hereby covenants to pay the Contractors in consideration of the execution and completion of the Works and the remedying the defects wherein the Contract Price or such other sum as may become payable under the provisions of the Contract at the times and in the manner prescribed by the Contract. Defects and Liability shall be 1 Year in case of Civil Works and 3 Years for Asphalt Works.
4. The following documents shall be deemed to form and be read and Construed as part of this Agreement, Viz:
   a. Letter of Acceptance;
   b. Notice to proceed with the works;
   c. Contractor's Tender;
   d. Contract Data;
   e. Conditions of contract (including Special Conditions of Contract;
   f. Specifications;
   g. Drawings;
   h. Bill of quantities ties; and
   i. Any other document listed in the Contract Date as forming part of the contract.

In witness whereof the parties there to have caused this Agreement to be executed the day and year first before written.

CONTRACTOR

WITNESSES:

1.

2.

EXECUTIVE ENGINEER
DASARAHALLI DIVISION

Scanned with Oken Scanner